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11.  HPC SPECIFICATIONS 
 

COLORADO PROJECT NO. HB 0252-297    Oct. 23, 1996 
 

REVISION OF SECTION 105 
CONCRETE DEMONSTRATION 

 
Section 105 of the Standard Specifications is hereby revised for 
this project as follows:  
 
Subsection 105.05 shall include the following:  
 

The design and construction of the I25 over Yale Avenue 
bridge is part of a federal demonstration project on the  
use of high performance concrete (HPC) by the Colorado 
Department of Transportation. This demonstration is a 
cooperative effort between the Federal Highway 
Administration, the University of Colorado, and the Colorado 
Department of Transportation. A HPC demonstration team has 
been established with representatives from these three 
agencies for the demonstration project.  
 
All aspects of the demonstration team's work will be 
coordinated with the Contractor through the Project Engineer. 
During construction, coordination between the Contractor and 
subcontractors with the demonstration team will be required  
to ensure adequate access during girder fabrication and  
bridge construction for installation of the instrumentation 
shown in the plans, data collection, concrete sampling, and 
documentation of construction.  
 
A schedule for the following events, critical to the 
instrumentation and data collection, shall be submitted at 
least 2 weeks prior to each event. Department personnel 
including representatives from the HPC team will be present 
at these events and shall be provided with access as 
necessary to install the instrumentation shown in the plans, 
collect data, and obtain concrete samples. The Engineer  
shall be notified immediately of any changes to the schedule. 
Less than forty-eight hour notice of any changes may require  
a delay to the Contractor which will not be the 
responsibility of the Department. 
 

1. Girder S1G17 (span-1 girder-17), S1G18, and S2G18 
rebar placement started, allowing instrumentation 
installation to begin.  

2. Concrete placement for girders S1G17, S1G18, and 
S2G18.  

3. Stand release for girders S1G17, S1G18, and S2G18.  
4. Removal of girders S1G17, S1G18, and S2G18 from the 

casting bed.  
5. Transportation to, and erection of girders S1G17, 

S1G18, and S2G18 at the bridge site.  
6. Phase 1 deck rebar placement started, allowing 

instrumentation installation to begin.  
7. Phase 1 bridge deck concrete placement.  
8. Phase 1 bridge construction opening to traffic.  
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Additional time will be required for the fabrication of girders 
S1G17, S1G18, and S2G18. The Contractor shall provide up to two 
days for each casting involving any one of these three girders. 
The Contractor shall provide up to one full working day for a 
large group tour of the construction site, to be arranged by 
the Engineer.  
 
The Department will take samples, at least four per test, for the 
following tests. These tests, to be performed by the Department, 
will be for documentation purposes and are in addition to the 
normal testing as required by this contract.  
 
Phase 1 bridge deck concrete:  
 

28 Day Compressive Strength  
56 Day Compressive Strength  
90 Day Compressive Strength  
Chloride Permeability  
Freeze/Thaw Durability  
Abrasion Resistance  
Shrinkage  
Creep  
Elasticity  

 
S1G17, S1G18, and S2G18 girder concrete:  
 

Compressive strength at release  
28 Day Compressive Strength  
56 Day Compressive Strength  
90 Day Compressive Strength  
Shrinkage  
Creep  
Elasticity  
Modulus of Rupture  
Splitting Tensile Strength  
 

The Contractor and Subcontractors shall take adequate measures to 
protect and prevent damage to the instrumentation and associated 
wires. This is especially critical during the girder pour, whenever 
the girders are moved, during deck rebar placement, and when placing 
the deck concrete. Any instrumentation or wiring damaged by the 
Contractor shall be repaired at the Contractor's expense.  
 
During bridge construction the wiring will be routed to the 
instrumentation box shown in the plans at the Northwest corner of the 
bridge. The Contractor shall maintain Department access to the 
instrumentation box from the time of phase 1 deck rebar placement 
through the duration of the project. 
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REVISION OF SECTION 601 
STRUCTURAL CONCRETE 

 
Section 601 of the Standard Special Provisions is hereby revised 
for this project as follows: 
 
In Subsection 601.02, Table 601-1 delete the requirements for 
Class D and Class S and replace with the following:  
 

Table 601-1 Concrete Table 
 
   Concrete       Required 28     Cement     Air Content   Additional    
   Class          Day Field       Content    % Range       Requirements 
               Compressive    (lbs/cubic   (Total) 
                Strength        yard) 
                psi (MPa)  
 
    D            5076       660         5-8       (3)(5)(8)(10) 
   (35 MPa)    (400 kg/m3) 
 
    S             (6)(11)          660          (6)        (5)(8)(10) 

   (400 kg/m3)  
 

Subsection 601.02, Table 601-1, shall include the following footnote: 
 
(11) The acceptance criteria for Class S concrete used in precast girders 

shall be based on 56 day field compressive strength.  
 

In Subsection 601.05, Proportioning, delete the fifth sentence  
from the first paragraph and replace with the following:  
 

The design mix proportions must produce 28 day compressive  
strengths at least 114 percent of the required 28 day field  
compressive strengths. 
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REVISION OF SECTION 618 
PRESTRESSED CONCRETE 

 
Section 618 of the Standard Specifications is hereby revised for 
this project as follows:  
 
Subsection 618.03 shall include the following:  
 

The Contractor submittal of design mix proportions, 
laboratory trial mix and aggregate data contained in the 
revision of Subsection 601.05 shall apply to the Concrete 
Class S used in precast concrete girders except the tests 
shall be based on 56 day test results instead of 28 days.  
 
The record of the jacking forces and elongations contained 
in Subsection 618.06(b) shall be submitted to the Engineer 
for project documentation of the instrumented girders S1G17 
(span-1 girder-17), S1G18, and S2G18.  
 
Instrumentation as indicated in the plans shall be provided 
and installed by the Department in girders S1G17, S1G18, and 
S2G18. The presence of this instrumentation shall be noted  
in the shop drawings. The Contractor and fabricator shall 
make the necessary provisions to allow for installation of 
instrumentation, data collection, and concrete sampling as 
provided for in the revision of Subsection 105.05.  The 
Department will require access at the following times during 
fabrication and erection of girders S1G17, S1G18, and S2G18. 
 

1. Between steel reinforcement placement and final form 
erection, for installation of embedded 
instrumentation.  

2. At concrete placement, for obtaining concrete 
samples.  

3. Between form removal and release of prestressing 
strands, for reading instruments and establishing 
baseline camber measurements.  

4. Between release of prestressing stands and removal 
of girders from the beds, for reading instruments 
and making camber measurements.  Department 
personnel shall be present when the girders are 
moved from the beds.  

5. During storage, for reading instruments and making 
camber measurements.  

6. During erection, to help ensure correct positioning 
of girders and instrumentation wiring. 
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REVISION OF SECTION 601 
BRIDGE DECK CONCRETE 

 
Section 601 of the Standard Specifications is hereby revised for this project as follows:  
 
Subsection 601.15 shall include the following:  
 

(g) If cracks in the deck concrete with a width of 0.035" (0.9 mm) or greater occur within two weeks of placement 
those cracks shall be repaired at the Contractor's expense. Cracks will be measured by the Engineer by  
insertion of a wire gauge at any time and temperature within the two weeks.  The repair shall consist of filling 
the cracks with a low viscosity, two part methacrylate or an approved equal. The repair shall be in 
accordance with the recommendations of the manufacturer of the crack filling material. 

 
In Subsection 601.16, delete the third paragraph and delete subsections 601.16(a) and 601.16(b) and replace with 
the following:  
 
Concrete bridge decks, including bridge curbs and bridge sidewalks shall be cured as follows:  
 

(a) Decks placed from May 1 to September 30 shall be cured by the membrane forming curing compound method 
followed by the water cure method as follows: 

 
1.  Membrane Forming Curing Compound Method. A volatile organic content (VOC) compliant curing 

compound conforming to AASHTO M 148, Type 2 shall be uniformly applied to the surface of the deck, 
curbs and sidewalks at the rate of one gallon per 100 square feet (40 L/100 m2). The curing compound 
shall be applied as a fine spray using power operated spraying equipment The power operated spraying 
equipment shall be equipped with an operational pressure gage and a means of controlling the pressure. 
Before and during application the curing compound shall be kept thoroughly mixed by recirculation or a 
tank agitator. The application shall be within 20 feet (6 m) of the deck finishing operation. When the 
finishing operation is discontinued, all finished concrete shall be coated with curing compound within 1/2 
hour. The curing compound shall be thoroughly mixed within one hour before use.  

 
2.  Water Cure Method. The water cure method shall be applied as soon as it can be without marring the 

surface and shall be continued for five days. The surface of the concrete, including bridge curbs and 
bridge sidewalks, shall be entirely covered with cotton, burlap, or combination polyethylene sheeting and 
burlap mats. Approved combinations of a barrier and a water retaining layer may be used. Prior to being 
placed, the mats shall be thoroughly saturated with water. The mats shall extend at least twice the 
thickness of the bridge deck beyond the edges of the slab and shall be weighted to remain in contact with 
the surface. The mats shall remain in contact and be kept wet for a minimum of five days after concrete 
placement.  

 
(b) Decks placed between November 1 and March 31 shall be cured by application of a membrane forming curing 

compound followed by the blanket method as follows:  
 
1. Membrane Forming Curing Compound Method.. This method shall be applied in accordance with 

601.16(a)1 above. 
 
2. Blanket Method.  Curing blankets with a minimum R-Value of 0.5 shall be placed on the deck as soon 

as they can be without marring the surface. Blankets shall be loosely laid (not stretched) and adjacent 
edges suitably overlapped with continuous weights along the lapped joints. The blankets shall remain in 
place for a minimum of five days after placement.  

 
(c)  Decks placed in April or October may be cured in accordance with either 601.16(a) or 601.16(b) above. 
 
(d)  For decks placed above an elevation of 8,000 feet (2500 m) above mean sea level, the Engineer may modify 

the time of year requirements for the cure methods defined in 601.16(a) and 601.16(b) above. 
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REVISION OF SECTION 601 
STRUCTURAL CONCRETE 

 
Section 601 of the Standard Specifications is hereby revised for this project as follows:  
 
Delete subsection 601.02 including Table 601-1, and replace with the following:  
 
601.02 Classification. The classes of concrete shown in Table 601-1 shall be used when specified in the Contract.  
 

TABLE 601 -1 Concrete Table 
 

Concrete Class Required 
28 Day Field 
Compressive 
Strength (PSI) 

(1) 
Cement Content 

(lbs/cu yd) 

Air Content 
% Range 

(Total) 

Additional 
Requirements 

B 3000 
(25 MPa) 

565 
(335 kg/m3) 

5-8 (2) (4) (8) (10) 

D 4350 
(30 MPa) 

615 
(365 kg/m3) 

5-8 (3) (5) (8) (10) 

P 4200 
(30 MPa) 

565 
(335 kg/m3) 

4-8 (7) (8) 

S (6) 660 
(400 kg/m3) 

(6) (5) (8) (10) 

BZ 4000 
(30 MPa) 

610 
(365 kg/m3) 

– (9) (10) 

 
 
(1)  The cement content tolerance of + or - 1 % specified in AASHTO M 157 will be allowed.  
(2) Class D concrete may be substituted for Class B.  
(3)     Class D concrete requires the use of an approved water reducing admixture.  
(4)     Class B concrete shall be used when Standard Plans specify Class A concrete.  
(5)     Bridge deck concrete shall have a total air content of 5 – 8% and a maximum water/cement (w/c) ratio of 0.44.  

In determining the w/c ratio, the cement (c) shall be the sum of the weight of the cement and the weight of the 
fly ash.  

(6)     Strength and air content for Class S concrete will be specified in the Contract.  
(7)     Class P pavement shall contain a minimum of 55% coarse aggregate. Coarse aggregate shall be No. 467 or 

No. 357 unless all transverse joints are doweled in which case No. 67 or No. 57 coarse aggregate is acceptable.  
(8)     The slump of the delivered concrete shall not exceed the slump of the approved concrete mix design by more 

than 1 1/2 inches (38 mm).  
(9)     Concrete for caissons shall be Class BZ. Entrained air is not required unless specified in the Contract. High 

range water reducers may be added at the job site to obtain desired slump and retardation. Admixtures shall 
conform to subsection 711.03. Slump shall be a minimum of five inches (125 mm) and a maximum of eight 
inches (200 mm).  

(10)   Superstructure concrete and Class BZ caisson concrete shall be made with 3/4" (19 mm) nominal sized coarse 
aggregate: 100% passing the 1" (25.0 mm) sieve and 90% to 100% passing the 3/4" (19 mm) sieve. All other 
concrete shall have a nominal coarse aggregate size of 1 1/2" (37.5 mm) or smaller: 100% passing the 2" 
(50 mm) sieve and 95% to 100% passing the 1 1/2" (37.5 mm) sieve.  

   
In subsection 601.03 delete the second, third, and fourth paragraphs. 
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Delete subsection 601.05 and replace with the following:  
 

601-05 Proportioning. The Contractor shall submit design mix proportions, laboratory trial mix and aggregate data, 
for each class of concrete being placed on the project. Concrete shall not be placed on the project before the 
design mix proportions and data have been reviewed and approved by the Engineer.  The test data shall show 
the mix design proportions, of all ingredients including cement, fly ash, aggregate, and additives, slump, air 
content, unit weight, yield, water/cement ratio, and 28 day compressive strength results as trialed under laboratory 
conditions. The test data submitted shall be based on tests conducted by the Contractor and shall not be based 
on tests conducted by the Department.   The design mix proportions must produce 28 day compressive strengths 
at least 125 percent of the required 28 day field compressive strengths.  Each design shall establish the mix 
proportions and sources of all ingredients. Aggregate test data include gradations, percent passing No. 200 sieve, 
sand equivalent, fineness modules, specific gravities, absorptions, and LA Abrasion test results. The Contractor 
shall be responsible for the design mix proportions and all subsequent adjustments necessary to produce the 
specified concrete. The test data for Class P concrete shall also include 28 day flexural strength results from two 
beams broken in accordance with AASHTO T 97. The Division may run a trial mix to verify that the design mix 
meets the requirements of subsection 601.02.  

 
The Contractor shall submit a new design mix that is based on the above requirements when a change occurs 
in the source, type, or proportions of cement fly ash, or aggregate.  
 
Yield shall be determined in accordance with AASHTO T 121 for each of the following:  
 
(1) The design mix submitted by the Contractor shall be designed to yield 0.995 to 1.01 (26.87 to 27.27 cu. ft/cu. 

yd. for english units) as determined by the Contractor.  
 
(2) The trial mix conducted by the Contractor shall have a relative yield of 0.99 to 1.02 (26.73 to 27.54 cu. ft/ cu. 

yd. for english units) as determined by the Contractor.  
 
(3) For paving concrete where cubic yards (cubic meters) is a pay quantity the relative yield of the concrete 

produced on the project shall be 0.99 to 1.02 (26.73 to 27.54 cu. ft/cu. yd. for english units). If the relative 
yield of the concrete produced does not conform to this range for two consecutive yield determinations, 
concrete production shall cease and the Contractor shall present a plan to correct the relative yield to the 
Engineer.  

 
Review and approval of the design mix by the Engineer does not constitute acceptance of the concrete. 
Acceptance will be based solely on the test results of the concrete placed on the project. 
 
The Contractor shall have the option of substituting approved fly ash for portland cement up to a maximum of 20 
percent by weight in any class of concrete shown in Table 601-1, with the following exceptions: (1) concrete used 
for bridge decks shall have a maximum substitution of 10 percent and (2) fly ash added to concrete pavements 
shall be added in accordance with subsection 412.04 which requires the fly ash to be in addition to the full weight 
of the cement as specified in Table 601-1.  
 
Where the Contractor's voluntary use of fly ash results in any delay, necessary change in admixture quantities 
or source, or unsatisfactory work, the cost of such delays, changes or corrective actions shall be borne by the 
Contractor. 

 
In subsection 601.C)6, delete the second paragraph and replace with the following:  
 

The Contractor shall furnish a batch ticket (delivery ticket) with each load for all classes of concrete. Concrete 
delivered without a batch ticket containing complete information as specified shall be rejected.  The Contractor 
shall collect and complete the batch ticket at the placement site and deliver all batch tickets to the Engineer on a 



CO Yale Avenue 
   August. 9, 1996 

Version 3.0 
 

8
 

-3- 
REVISION OF SECTION 601 
STRUCTURAL CONCRETE 

 
daily basis. The Engineer shall have access to the batch tickets at any time during the placement. The following 
information shall be provided on each batch ticket: 
 
(1)  Supplier's name and date  
(2)  Truck number  
(3)  Project number and location  
(4)  Concrete class designation and item number  
(5)  Cubic yards (cubic meters) batched  
(6)  Time batched  
(7)   CDOT mix design number  
(8)  Type, brand, and amount of each admixture  
(9)   Type, brand, and amount of cement and fly ash  
(10)  Weights (mass) of fine and coarse aggregates  
(11)  Moisture of fine and coarse aggregate  
(12)  Gallons (liters) of batch water (including ice)  
 
The Contractor shall add the following information to the batch ticket at the placement site:  
 
(13) Gallons (liters) of water added by truck operator plus quantity of concrete in the truck each time water is 

added  
(14)  Number of revolutions of drum at mixing speed (for truck mixed concrete)  
(15)  Discharge time  
(16)  Location of batch in placement  
(17)  Water cement ratio (required for deck concrete only)  

 
Subsection 601.17(c), first paragraph, shall include the following:  
 

If the compressive strength of any one test cylinder differs from the average by more than 10% that compressive 
strength will be deleted and the average strength will be determined using the compressive strength of the 
remaining two test cylinders.  

 
In subsection 601.17(c), second paragraph, after the first sentence add the following:  
 

If less than three strength tests are available the individual low tests, if any, will be used to determine the pay 
factor in accordance with Table 601-2. 

 


